



ADDENDUM A

REFERENCE: Kvamme Planetarium Addition
West Valley Mission Community College District
West Valley College
Saratoga, CA
District Bid No: 06-1617
DSA# 01-115112
DSA File No. 43-C3

FROM: tBP / Architecture
1777 Oakland Blvd., Suite 320
Walnut Creek, CA 94596

TO: Division of the State Architect
Oakland Regional Office
1515 Clay Street, Suite 1201
Oakland, CA 95612

This Addendum "A", dated August 29, 2016, forms a part of the Contract Documents and modifies the Bid Documents approved by DSA on July 6, 2016 and July 13, 2016. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject bidder to disqualification

This Addendum consists of 3 pages and all attachments noted herein.

MODIFICATIONS TO PROJECT MANUAL / SPECIFICATIONS:

Added Specifications:

	<u>Section</u>	<u>Title</u>	<u>Dated</u>
1.	01 91 13	General Commissioning Requirements	08.29.16
2.	07 12 14	Fluid Applied Composite Waterproofing System	08.29.16
3.	08 11 64	Wood-Clad Steel Doors	08.29.16
4.	08 43 13	Aluminum-Framed Storefronts	08.29.16
5.	08 51 23	Fire-Rated Steel Window	08.29.16
6.	11 52 13	Projection Dome Screen Installation	08.29.16
7.	23 08 00	Commissioning of HVAC	08.29.16
8.	26 08 00	Commissioning of Electrical	08.29.16
9.	26 53 10	Exhibit Lighting System	08.29.16
10.	26 55 00	Cove Lighting System	08.29.16

Replaced Specifications:

Revisions are noted with additions and/or strikethroughs in the text. The Addendum number and date is at the bottom of the reissued pages.

	<u>Section</u>	<u>Title</u>	<u>Dated</u>
1.	00 01 10	Table of Contents	08.29.16
2.	01 11 00	Summary of Work	08.29.16
3.	01 25 11	Substitution Procedures	08.29.16
4.	01 26 00	Contract Modification Procedures	08.29.16
5.	01 27 50	Allowances	08.29.16
6.	01 29 00	Payment Procedures	08.29.16
7.	01 31 13	Project Management and Coordination	08.29.16
8.	01 32 16	Construction Progress Documentation	08.29.16
9.	01 33 00	Submittal Procedures	08.29.16
10.	01 43 00	Quality Assurance	08.29.16
11.	01 45 24	Inspecting Services	08.29.16
12.	01 45 29	Testing Laboratory Services	08.29.16
13.	01 50 00	Temporary Facilities and Controls	08.29.16
14.	01 51 10	Utility Shutdown	08.29.16
15.	01 56 10	Dust Control Measures	08.29.16
16.	01 56 39	Temporary Tree and Plant Protection	08.29.16
17.	01 57 30	Storm Water Pollution Protection	08.29.16
18.	01 60 00	Product Requirements and Substitutions	08.29.16
19.	01 71 23	Field Engineering	08.29.16
20.	01 73 20	Demolition Procedures	08.29.16
21.	01 73 29	Cutting and Patching	08.29.16
22.	01 74 17	Site Maintenance and Cleanup	08.29.16
23.	01 74 19	Construction Waste Management and Disposal	08.29.16
24.	01 77 10	Closeout Procedures	08.29.16
25.	01 78 00	Project Record Documents	08.29.16
26.	03 35 00	Concrete Finishing	08.29.16
27.	03 45 40	Pre-Cast Concrete-Specialties	08.29.16
28.	05 50 00	Metal Fabrications	08.29.16
29.	08 33 13	Overhead Coiling Counter Shutter	08.29.16
30.	08 55 13	Aluminum-Framed Window	08.29.16
31.	08 80 00	Glass & Glazing	08.29.16
32.	09 24 00	Lath & Portland Cement Plaster	08.29.16
33.	09 90 00	Painting	08.29.16
34.	11 13 00	Planetarium Lifter Assembly	08.29.16
35.	12 61 00	Fixed Planetarium Seating	08.29.16
36.	23 09 00	Building Management System	08.29.16
37.	27 00 01	Communications	08.29.16
38.	27 15 00	Communications Horizontal Cabling	08.29.16
39.	27 16 00	Communications Connecting Cords, Devices & Adapters	08.29.16

MODIFICATIONS TO DRAWINGS:**Replaced Drawings: (Full Size Sheets)**

Revisions are indicated by a revision cloud around the revised portion of the drawing and marked with a Delta "A".

	<u>Drawing:</u>	<u>Title</u>	<u>Dated</u>
1.	A-1.1	Equipment Plan	08.29.16
2.	A-2.0	Reflected Ceiling Plan	08.29.16
3.	A-4.0	Exterior Elevations	08.29.16
4.	A-5.0	Building Section	08.29.16
5.	A-10.0	Interior Details	08.29.16
6.	A-10.5	Interior Details	08.29.16
7.	E-0.2	Electrical Fixture Schedule	08.29.16
8.	E-0.3	Electrical 1-Line Diagram & Details	08.29.16
9.	E-0.4	Electrical Panel Schedules	08.29.16
10.	E-1.1	Electrical Site Plan	08.29.16
11.	E-2.1	Electrical Lighting Plan	08.29.16
12.	E-2.2	Electrical Lighting Plan – Upper Level	08.29.16
13.	E-3.1	Electrical Power Plan	08.29.16
14.	E-3.2	Electrical Power Plan – Upper Level	08.29.16
15.	E-3.3	Electrical Roof Plan	08.29.16
16.	M0.2	HVAC Equipment Schedules	08.29.16
17.	M2.1	HVAC Floor Plan	08.29.16
18.	M4.1	HVAC Sections	08.29.16
19.	M5.1	HVAC Details	08.29.16
20.	M5.2	HVAC Details & Control Diagrams	08.29.16
21.	TA-101	First Floor Plan	08.29.16
22.	TA-200	Elevations	08.29.16
23.	TA-500	Conduit Riser	08.29.16
24.	TE-001	Symbols & Legends	08.29.16
25.	TE-010	Site Plan - Conduit	08.29.16
26.	TE-101	First Floor Plan	08.29.16
27.	TE-106	Roof Plan	08.29.16
28.	TE-151	First Floor RCP	08.29.16
29.	TE-400	Enlarged Telecom Room Plan	08.29.16
30.	TE-500	Details	08.29.16
31.	TE-501	Details	08.29.16
32.	TE-600	Bonding & Backbone Cabling Diagram	08.29.16

Modifications to Drawings Not Reissued:

1. Drawing A-5.1 Revise height of "Low Voltage Rail System" from 16'-0" to 14'-0".

END OF "ADDENDUM A"