

ADDENDUM #5

**FOR THE
STUDENT SERVICES BUILDING
AT
WEST VALLEY COLLEGE**

Owner
West Valley-Mission Community College District
Saratoga, California

Bid #16-1617

12-27-16

WEST VALLEY-MISSION COMMUNITY COLLEGE DISTRICT
14000 Fruitvale Avenue
Saratoga, CA 95070

Bid #16-1617

WEST VALLEY COLLEGE
Student Services Building

ADDENDUM #5
December 27, 2016

Bidders shall sign and return one copy of this addendum acknowledgement sheet with your bid. Failure to do so may subject bidder to disqualification.

NOTICE TO ALL CONTRACTORS SUBMITTING BIDS FOR THIS WORK AND TO ALL PLAN HOLDERS:
You are hereby notified of the following CHANGES, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. This Addendum shall supersede the original Contract Documents and Previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain UNCHANGED.

Brigit Espinosa
Executive Director, General Services
(408)741-2187

Date: _____

Company Name: _____

Signed By: _____

Printed Name: _____

Phone/Fax: _____

Email: _____

Enclosed within Addendum #5 dated 12/27/16 please find the following items:

- 1. Bid Due date for Package 10A General Trades has been moved to January 30, 2017 @ 1:00 PM.** The District will conduct a second Mandatory Job Walk beginning at 11:00 AM, on Friday, January 13, 2017 for the General Trades Package. Bidders are to meet at West Valley College Fox Building, Room 120, 14000 Fruitvale Ave, Saratoga, California 95070 for conduct of the Job Walk. All bidders who did not attend the previous Job-Walk on November 30, 2016, must attend the Mandatory Job Walk.

2. **Removed Section 08 33 26 Side Coiling Grilles from Package 08B Glass and Glazing Scope of Work**

3. **Added Section 08 33 26 Side Coiling Grilles to Package 10A General Trades Scope of Work**

4. **Added:** Addendum A-DSA Approved Set has been uploaded to ARC.